	NRPC FEES FOR SOUTH HERO WASTEWATER PRELIMINARY ENGINEERING SUPPORT SERVICES (Updated 11.21.21)

	Task Name
	Hours
	Hourly Rate
	Total Cost

	Steering Committee Coordination
10 meetings @ 6 hrs/each
	60
	$65
	$3,900

	Project Management
· RFQ process – 8 hrs
· Priority List and CWSRF applications –6 hrs
· Manage work of engineer in coordination with wastewater committee ~2 hrs/month for 8 months
· Complete CWSRF project updates and progress reports on behalf of town ~2 hrs/month for 8 months
	46
	$65
	$2,990

	Community and Public Outreach
· Project website – 6 hrs
· Public presentation at project outset – 12 hrs
· Coordination with engineer on 2 additional public presentations - 4 hrs 
· Coordination with engineer on survey - 8 hrs
	30
	$65
	$1,950

	Feasibility Study Review and Comment
	6 
	$65
	$390

	Total Fee (Not to Exceed)
	142
	
	$9,230


Potential Cost of PEI Engineering: 32,000.  Plus NRPC Project Management and Administration: $9,230.  Total:  $41,230

